

BUREAU OF JAIL MANAGEMENT AND PENOLOGY

Contract ID: BJMPROXIII-2022-06

Contract Name: PROPOSED CONSTRUCTION OF ONE STOREY ISOLATION FACILITY

Location: BISLIG CITY JAIL (NEW SITE), VILLA JOSEFA SUBD., POBLACION, BISLIG CITY

BILL OF QUANTITIES

Part No. _____

Part Description _____

<i>(Columns (1), (2), (3), and (4) are to be filled up by the Procuring Entity)</i>				<i>(Columns (5) and (6) are to be filled up by the Bidder)</i>	
Pay Item No.	Description	Unit	Quantity	Unit Price (Pesos)	Amount (Pesos)
(1)	(2)	(3)	(4)	(5)	(6)
I	Mobilization	lot	1.00	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
II	Temporary Facilities	lot	1.00	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
III	Billboards & Signage	lot	1.00	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
IV	Site Clearing/Preparation & Layout	lot	1.00	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
V	Permit & Clearances	lot	1.00	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
VI	Earthworks	cu.m.	220.86	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
VII	Formworks & Scaffoldings	bd.ft.	798.30	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
VIII	Reinforced Concrete Works	cu.m.	59.63	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
IX	Masonry Works with Reinforcements	sq.m.	415.30	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____
X	Roofing Works	sq.m.	180.00	In words: Pesos _____ In figures: Php _____	In words: Pesos _____ _____ In figures: Php _____

				In figures: Php	In figures: Php
XI	Ceiling Works	sq.m.	180.00	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
XII	Tile Works	sq.m.	187.60	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
XIII	Plumbing Work with Fixtures	lot	1.00	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
XIV	Electrical Works	lot	1.00	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
XV	Metal Works (Fabrication & Installation)	lot	1.00	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
XVI	Painting Works	sq.m.	391.91	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
XVII	Installation of Doors & Windows	lot	1.00	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
XVIII	Demobilization	lot	1.00	In words: Pesos _____ In figures: Php	In words: Pesos _____ In figures: Php
In words:					In figures: Php
TOTAL: Php					

Submitted by:

Proprietor

Date: _____